

Jogeswar Sahu

From: Binu Balachandran <binu.balachandran@k-corp.in>
Sent: 15 May 2024 15:43
To: Jogeswar Sahu
Subject: FW: Offer letter for Design concept at Delhi -T3

Categories: Jogeshwar

CAUTION: This email originated from outside of the organization. Do not click links or open attachments unless you recognize the sender and know the content is safe.

Attachment

Regards

Binu Balachandran
+91-8452876061

From: WhiteWater Design <creative@whitewaterdesign.in>
Sent: Thursday, May 2, 2024 12:04 PM
To: Binu Balachandran <binu.balachandran@k-corp.in>; Lovejot Sekhon <lovejot.sekhon@k-corp.in>; Shadab <shadab.sukri@travelfoodservices.com>; Shama Nair <shama.nair@travelfoodservices.com>
Subject: Re: Offer letter for Design concept at Delhi -T3

Dear Binu

As discussed updated fee structure for T3-Delhi Airport

Scope of works
Furniture layouts with renders for individual brands

Stage 1

Concept design Design Presentation

Fee structure

Nando's	-	250000/-
Thirdwave coffee	-	175000/-
Bar	-	250000/-
<u>Food court area and main facade</u>		<u>150000/-</u>
Total A		825000/-

The schedule of deliverables will be 7 to 10 working days from approvals of zoning and furniture layout

Stage 2

CIVIL / MEP - GFC and BOQ post approvals of concept design

Nando's	-	300000/-
Thirdwave coffee	-	250000/-
Bar	-	300000/-
<u>Food court area</u>	-	<u>300000/-</u>
Total B	-	1150000/-

Structural consultancy - 400000/-

Total A	825000/-
Total B	1150000/-
<u>Structural consultancy</u>	<u>400000/-</u>
	2375000/-

Taxes will be extra as actual

The schedule of deliverables for GFC would be 21 working days post approvals on design package for individual brands

Regards
Dhyanesh

On Wed, May 1, 2024 at 10:46 AM WhiteWater Design <creative@whitewaterdesign.in> wrote:

Dear Binu

The fee structure for design concept development for T3

Scope of works

Furniture layouts with renders for individual brands

Fee structure

Nando's - 250000/-

Thirwave coffee - 200000/-

Bar - 250000/-

Food court area - 150000/-

Taxes will be extra as actual

The schedule of deliverables will be 7 to 10 working days from approvals of zoning and furniture layout

Regards
Dhyanesh