

ANJLE MEP PROJECTS PVT LTD**Additional Work Estimate Of HVAC & FIRE SYSTEM WORK For Budweiser@T1 IGI Airport**

Date: - 07.05.2024

| SL.NO. | Description | unit | qty | Rate | Amount |
|------------------|---|------|-----|----------|--------------------|
| HVAC Work | | | | | |
| 1 | Supply & Installation of Rubber Bellow Expansions | | | | |
| a. | 25 MM Dia | Nos. | 2 | 2650.00 | 5,300.00 |
| b | 32 MM Dia | Nos. | 4 | 3650.00 | 14,600.00 |
| 2 | Supply & Installation of Balancing Valve 32MM Dia | No. | 3 | 14500.00 | 43,500.00 |
| 3 | Supply & Installation of Starter Panel as per site speacification | Nos. | 5 | 25500.00 | 1,27,500.00 |
| Fire Work | | | | | |
| 1 | Supply & Installation of Concealed Sprinkler QR Type ; Make- Tyco | Nos. | 27 | 2250.00 | 60750.00 |
| Total | | | | | 2,51,650.00 |

GST @18% 45,297.00**G. Total** 2,96,947.00

Advance

100%

2,96,947.00

Note:

- 1 The DD/ cheque in favour of **ANJLE MEP PROJECTS PVT LTD.**
- 3 TAXES, as per actual .
- 4 Qty will be final after completion
- 5 We will take 7 to 10 days to complete the project after receiving the advance payment/ confirmation of order

Thanking you

Sincerely

ANJLE MEP PROJECTS PVT LTD.