


# Intercare Enterprise

**Quotation for additional bulkhed work Irish House**

Date: 13/9/2024

Sl/no	Description	Image	Labour	Qty	Rate	Amount
6	Moulding modification work					
	Carpntry work		Labour	16.00	1500	24,000.00
	Painting work		LS	1.00	30000	30,000.00
	Texture paint		LS	1.00	18000	18,000.00
					<b>Total</b>	<b>72,000.00</b>

**Time period**

Carpentry work - 2 days

Painting - 4 day

Texture paint - 3 days

**Total - 9 - 10 day**