				ТСШ					
	RF				EN EQUIPMEN al marg, nirala nagar,		NOW-22602	20	
		FACTORY:- A-	5/7, UPSIDC IND IONE NO :- 05 MOBILE NO Email Website :	USTRIAL AR 22-4104659,7 0:- 991919191 ID:- anupam - www.goyalk (SO 9001 : 2000 Cl	EA, KURSI ROAD, BARABA TELEFAX NO :- 0522-41046 4,9161255000,8419005353 pat1985@gmail.com itchenequipments.com ERTIFIED COMPANY KPA094601ZO	NKI U.I			
PROJECT:-		ADANI AIRPORT HOLD	NGS LIMITED	dorna onic					
PERSON:-		MR. SANDEEP JI							
GST NO :-		N/A				DATE- 02-03-2024			
MOBILE NO:-		9121945599				QUO NO- 24-25-114 MG			
SALES PERSON :- VISIT BY :-		Mr.VISHNU KANT JI (B.D.M) PENDING				ENQUARY NO			
CHECKED BY:- FOLLOW BY:-		Mr. VISHNU KANT JI (B.D.M)							
FOLLOW BY:- CUSTOMER TYPE:-		Mr. VISHNU KANT JI (B.D.M) NEW							
BILL. ADDRESS :-		NEW							
SHIP. ADDRESS :-		TERMINAL-3 ,LUCKNOW AIRPORT,							
SUBJECT:- KITCH		KITCHEN EQUIPMENTS							
SI. NO.	CODE	Project	ITEM	Size	TENTATIVE IMAGE	Qty	Rate	Amount	
1	BC-13	CIP Lounge	SUNKIN COLD WELL WITH 2 O/S (WELL SIZE 950x700x100Deep)	1150 x 900 x 100Deep +COMPRESSOR		2	88500	1,77,000	
	Goyal I	Kitchen Equipments	SHIPPING ADDRESS:-			TOTAL		1,77,000.00	
	A/c - 9	921030004569928	SHIPPING NAME :-			GST 18%		31,860.00	
	IFS	C - UTIB0000407	BILLING ADDRESS:-			GRAND TOTAL		2,08,860.00	
		AXIS BANK			Change Forme		2,00,000100		
NOTE:-	THE QUO	TED PRICE IS VALID FO	R ONLY 15 DAYS FROM	THE DATE OF QUO	DTATION				
					Conditions:				
Payment 50% Advance, 50% before delivery of material							For GOYAL KITCHEN EQUIPMENTS		
Freight		Extra as actual				Anitan Agarus			
Material		Unloading of Material is the part of client.					Proprietor		
Delivery Ducting		15-25 days from the date of PO. It is always given in approx measurement , It would be increased or decreased after completion of the work.							
- 400116		It will be measured in as per sheet only and it will be taken as 24 Sq.ft.							
Gas Pipeline		It is always given in approx measurement, It would be increased or decreased after completion of the work.							
Installation		All type of Installation charge extra.							
Note:		Lifting, Shifting & Wiring is the part of client, if done by us charges extra as applicable.							
		In Gas pipeline : Regulator and pipe charges are extra as actual							
		Exhaust hood hanging							