

From: Sandeep Bhat
Sent: 30 December 2023 13:03
To: Swapnil Sutar; Abdul Rehman
Subject: FW: TC Recommendation - Equipment - Ahmedabad T2 Lounge Extension

From: Manish Mulchandani <Manish.Mulchandani@adani.com>

Sent: 30 December 2023 12:15

To: Rupali Pol <rupali.pol@travelfoodservices.com>; Santosh Tambe <santosh.tambe@travelfoodservices.com>; Stephen P <stephen.p@travelfoodservices.com>; Sandeep Bhat <sandeep.bhat@k-corp.in>; Abdul Rehman <abdul.rehman@k-corp.in>

Cc: Shama Nair <shama.nair@travelfoodservices.com>; Siddharth Purohit <siddharth.purohit@semolinakitchens.com>; Ajit Singh <ajit.singh@semolinakitchens.com>; Himanshu Singh <himanshu.singh@semolinakitchens.com>; Ajit Yadav <ajit.yadav@travelfoodservices.com>; Suraj Kumbhar <suraj.kumbhar@travelfoodservices.com>; Nimisha Jadhav <nimisha.jadhav@travelfoodservices.com>; Jatin Jain <Jatin.Jain@adani.com>; Lovejot Sekhon <lovejot.sekhon@travelfoodservices.com>; Binu Balachandran <binu.balachandran@travelfoodservices.com>; Kamal Saraf <kamal.saraf@k-corp.in>; Jogeswar Sahu <jogeswar.sahu@travelfoodservices.com>; Sarvesh Patil <sarvesh.patil_kcorp@travelfoodservices.onmicrosoft.com>; Sonali Dhadve <Sonali.dhadve@k-corp.in>; Ameet Koomar <Ameet.Koomar@adani.com>; Prakash Mistry <prakash.mistry@travelfoodservices.com>; Khushbu Verma <khushbu.dayal@travelfoodservices.com>; Trupti Dalvi <trupti.dalvi@travelfoodservices.com>; Akshay Sharma <akshay.sharma@semolinakitchens.com>; Sanjiv Dhawan <Sanjiv.Dhawan@adani.com>; Saikat Pal <Saikat.Pal@adani.com>

Subject: TC Recommendation - Equipment - Ahmedabad T2 Lounge Extension

Dear Stephen/Sandeep

Please find below our recommendation on Brought out equipment for you to proceed. Terms and conditions as per existing exiting LKO orders/ARC.

A> SUMMARY

Sl. No.	Project	Location	Amount w/o Tax	GST @ 18%	Amount with Tax	Vendor
1	T2 Lounge Extension	Ahmedabad	3,53,000	63,540.00	4,16,540.00	Bluestar India Limited
2	T2 Lounge Extension	Ahmedabad	34,200	6,156.00	40,356.00	Middle by Celfrost
3	T2 Lounge Extension	Ahmedabad	28,400	5,112.00	33,512.00	Global Access Hospitality
4	T2 Lounge Extension	Ahmedabad	96,950	17,451.00	1,14,401.00	Nugreen
5	T2 Lounge Extension	Ahmedabad	2,53,400	45,612.00	2,99,012.00	Mittal International

	TOTAL		7,65,950	1,37,871	9,03,821	
--	--------------	--	-----------------	-----------------	-----------------	--

B> ITEMS AS PER BOQ

SR.No.	Eq.No.	DESCRIPTION	MODEL NO	DIMENSIONS(L x W x HT)	QTY	RATE	AMOUNT	Final Make & Model	Vendor
6	PA-06	2 DOOR U/C CHILLER. WITH LOCKABLE CASTOR WHEELS (2 Nos.WITH BREAK INFRONT & 2 Nos. WITHOUT BREAK) & HEATING ELEMENT FOR DRAIN (AT ONE No. GRANITE PROVIDE BY CIVIL VENDOR)	BLUE STAR-UC2100GC	1365 x 700 x 850	2	60,000	1,20,000	Bluestar - UC2100GC	Bluestar India Limited
8	PA-08	INDUCTION PLATE	STELLA/TS-688	302 x 374 x65 Ht.	2	14,200	28,400	STELLA-TS 678	Global Access Hospitality
9	PA-09	MICROWAVE OVEN	CELFROST-CMO25	511 x 432 x 311Ht.	1	20,900	20,900	CELFROST-CMO25	Middle by Celfrost
16	PA-16	TABLE TOP CELFROST ELECTRIC GRIDDLE HOT PLATE	CELFROST - CDP850	730 x 470 x 240	1	13,300	13,300	CELFROST - CDP850	Middle by Celfrost
2	PW-01a	GREASE TRAP	NUGREEN-NGT 20	504 x 362 x 303Ht.	1	36,750	36,750	NUGREEN-NGT 20	Nugreen
8	PW-05a	GREASE TRAP	NUGREEN-NGT-08	262 x 355 x 280Ht.	1	23,450	23,450	NUGREEN-NGT-08	Nugreen
1	BK-01	2 DOOR VERTICAL FREEZER	BLUE STAR-RF2D700GC	700 x 880 x 2043	1	65,000	65,000	Bluestar - RF2D550N	Bluestar India Limited
2	BK-02	2 DOOR VERTICAL CHILLER	BLUE STAR-RC2D700GC	700 x 880 x 2043	3	56,000	1,68,000	Bluestar - RC2D550N	Bluestar India Limited
2	DW-01a	GREASE TRAP	NUGREEN-NGT-20	503 x 302 x 303Ht.	1	36,750	36,750	NUGREEN-NGT-20	Nugreen
4	DW-03	PRE RINSE SPARY UNIT - DECK MOUNTED	BAKERS SHOPPEE / EQUIVALENT	STD	1	14,400	14,400	T&S - EX-1DP00-H	Mittal International

6	DW-05	HOOD TYPE DISH WASH MACHINE	WINTERHALTER / P50	735 x 750 x 1480Ht.	1	2,39,000	2,39,000	WINTERHALTER / P50	Mittal International
TOTAL							7,65,950		

Regards,
Manish Mulchandani

From: Santosh Tambe <santosh.tambe@travelfoodservices.com>

Sent: Thursday, December 7, 2023 4:26 PM

To: Jatin Jain <Jatin.Jain@adani.com>; Manish Mulchandani <Manish.Mulchandani@adani.com>; Akshay Sharma <akshay.sharma@semolinakitchens.com>; Trupti Dalvi <trupti.dalvi@travelfoodservices.com>

Cc: Shama Nair <shama.nair@travelfoodservices.com>; Rupali Pol <rupali.pol@travelfoodservices.com>; Siddharth Purohit <siddharth.purohit@semolinakitchens.com>; Ajit Singh <ajit.singh@semolinakitchens.com>; Himanshu Singh <himanshu.singh@semolinakitchens.com>; Ajit Yadav <ajit.yadav@travelfoodservices.com>; Suraj Kumbhar <suraj.kumbhar@travelfoodservices.com>; Nimisha Jadhav <nimisha.jadhav@travelfoodservices.com>; Lovejot Sekhon <lovejot.sekhon@travelfoodservices.com>; Binu Balachandran <binu.balachandran@travelfoodservices.com>; Kamal Saraf <kamal.saraf@k-corp.in>; Jogeswar Sahu <jogeswar.sahu@travelfoodservices.com>; Stephen P <stephen.p@travelfoodservices.com>; Sarvesh Patil <sarvesh.patil_kcorp@travelfoodservices.onmicrosoft.com>; 'Sonali Dhadve' <Sonali.dhadve@k-corp.in>; Ameet Koomar <Ameet.Koomar@adani.com>; Prakash Mistry <prakash.mistry@travelfoodservices.com>; Khushbu Verma <khushbu.dayal@travelfoodservices.com>

Subject: Ahmedabad T2 Lounge Extension

Dear Jatin Ji / Manish ,

Please find attached the Docket for AHMBD - T2 Lounge Extension .

1. Attached is the BOQ from Vendor M/s Inventec , as he is already working for wet works and Trucks at AHMBD so made a physical with him for refurb and took the quote .
2. Equipment list along with Load sheet and supplier details .
3. Layout in PDF
4. Blue Star ARC

By this time all the equipment's rates are majorly close down by ASSET TC request you to fill the rates of the same ,supplier details also attached .Intension of this is to cut down the time period of approval and get the equipment's PO raised and get the delivery immediately on site .

Aside Trupti - Kindly track the same for delivery once all process completed .

The Action plan is as follows .

1. At present T2 Lounge is managed by other vendor
2. He will Hand over the site to us by 1/1/24.
3. We need to take a shut down for approx. seven days for refurb .
4. In the mean while the store room is empty and work can be started immediately on it .
5. The Project is Planned Phase wise in steps .
6. Need your support to cut down the approval time from TC , cutting down on the general TAT , So we can walk in tomorrow itself and start the works

Request your good self to Kindly work on the same and give us the Go Ahead

Regards
Santosh TAMBE

DISCLAIMER: The information contained in this electronic message and any other attachment to this message are intended solely for the addressee and may contain information that is confidential, privileged and exempt from disclosure under applicable law. If you are not the intended recipient, you are hereby formally notified that any use, copying or distribution of this e-mail, in whole or in part, is strictly prohibited. Please immediately notify the sender by return e-mail and delete all copies of this e-mail and any attachments from your system. Any views or opinions presented in this email are solely those of the author and do not necessarily represent those of the company.

WARNING: Computer viruses can be transmitted via email. The recipient should check this email and any attachments for the presence of viruses. Adani Group accepts no liability for any damage caused by any virus transmitted by this email.